

## **WORK ORDER**

DELIVERY DUE DATE: Jan. 23 & 24, 2025

Procurement Unit Tel No.: 045-606-8142

Supplier: **IMUTUC ENTERPRISES** 

Address:

San Sebastian Village, Tarlac City

TIN:

912-197-024-001 Non-VAT

Tel. No.:

0933-819-8489

Work Order No 2025-009

Date:

1/9/2025

10 No.:

2024-446

Date:

11/8/2024

Mode of Payment: n/15

Mode of Procurement: Small Value

SIR/MADAM:

You are hereby advised to accomplish/deliver the following job/work on January 23 & 24, 2025 upon receipt of the Work Order as per quotation submitted by you duly approved by the TSU Committee on Bids and

QTY.	UNIT	DESCRIPTION	UNIT COST	TOTAL COST
1	lot	LABOR AND MATERIALS: RENTAL OF SOUND SYSTEM SERVICES	11,900.00	11,900.00
		Rental of Sound System for the Baccalaureate Services on January		
		23, 2025, at 7:00 AM at TSU Gymnasium and 36th		
		Commencement Exercises on January 24, 2025, at 8:00 AM at the		
		TSU Gymnasium		
		Specifications		
		A. AUDIO SYSTEM		
		2 units DBTECH15A Powered Speaker	[	
		4 units RCF745 Floor Monitor		
		4 units Nexo 18 SUB		
		2 units Sound Logic Speaker 12A for Fillers		
		1 unit Power AMP		
		4 units Tripod		
		2 pcs Wired Goose Neck (Condenser) Microphones	1	
		4 units Wireless Microphone		
		4 units MG32/114FX Yamaha Mixer Console		
		1 rack Audio Processor		
		2 pcs Microphone Stand		
		1 unit PC Laptop		
		1 lot Audio Signal and Extension	1	
		1 roll Snake Cable		
		4pcs Music Stand		
		B. LIGHTINGS		
		16 units RGBW 3 WLED PAR 3W		
		8 units AMBER WHITE 3W par LED		
		4 pcs Lights Stand CRNAK 15 ft.	i i	
		4 units Wireless TX/RX DMX (Wireless Solution)		
1		******************		

(Please read carefully at the back hereof)

Charge to: 12 · 10 wyll ROANO : 1025 01-0114 CONFORME & RECEIVE COPY:

IMUTUC ENTERPRISES

Firm/Dealer/Supplier/Contractor

1/10/25

Bank Account Name: \_

Bank Account Number:

Bank Name: \_

Bank Address: \_\_\_

FUNDS AVAILABLE:

JASPER A. YAUDER, CPA

**Budget Officer** 

APPROVED:

DR. ARMOLD E. VELASCO

President

Authorized Official

Page 1 of 1

Form No.: TSU-PRO-SF 10 Revision No.: 01

Effectivity Date: March 01, 2017